



Preconstruction Services

Printed 5/30/2019 10:12 AM

San Diego State University - SDSU Mission Valley Site Development

100% DD Estimate - Estimate Detail

DESCRIPTION	U/M	QTY	UNIT \$	EXTENDED
F20 FACILITY REMEDIATION				
<u>Hazardous Material Abatement</u>				
Abate Qualcomm Stadium				
F20 FACILITY REMEDIATION TOTAL				